DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 28/ 1999
* % * B| D CHECK REPORT * * = TI VE: 08: 17
PS&E JOB NO: 99B010 REVI SI ON NO : BI DS OPENED ON : Jul 8 1999
CONTRACT NO: 005714 REGION NO : 2 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : 0OL1387
HY CSR 20 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : ?\F/{v %g R VER ONE WAY CONSTRUCTI ON, | NC. F.E. WARD, | NC. HARCON | NCORPORATED
BRI DGE REPL ACEMENT 215 N REED ST 2710 NE 78TH ST 3931 E BOONE AVE
99B010 REVI SED
PROJECT BR- 0020( 110) SEDRO WOOLLEY WA 98284117:! VANCOUVER WA 98665069z SPOKANE WA 992024536
COUNTY(S) : OKANOGAN CONTRACTOR NUMBER : 617975 CONTRACTOR NUMBER : 861500 CONTRACTOR NUMBER : 100270
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -31.76% 3.30% 19.61%
183, 928. 29 125, 515. 00 -58, 413 190, 000. 00 6,072 220, 000. 00 36,072
2 CLEARI NG AND GRUBBI NG
L.S. 190. 00% 400. 00 % 0.00%
5, 000. 00 14, 500. 00 9, 500 25, 000. 00 20, 000 5, 000. 00 0
3 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. 73.20% 500. 00 % 100. 00 %
2, 500. 00 4,330. 00 1, 830 15, 000. 00 12, 500 5, 000. 00 2,500
4 REMOVI NG EXI STI NG STRUCTURE BR. NO. 20/ 633
L.S. -9.55% -2.25% -15.73%
89, 000. 00 80, 500. 00 -8, 500 87, 000. 00 -2,000 75, 000. 00 - 14, 000
5 REMOVI NG BEAM GUARDRAI L
161. 0000 w 15. 0000 13. 5000 -10.00% 13. 0000 -13.33% 12.5000 -16.67%
2, 415. 00 2,173.50 -242 2,093. 00 -322 2,012. 50 - 403
6 REMOVI NG PAI NT STRI PE
205. 0000 w 1. 5000 6. 0000 300. 00% 7. 0000 366.67 % 3. 0000 100. 00 %
307. 50 1, 230. 00 923 1, 435. 00 1,128 615. 00 308
GRADI NG
7 ROADWAY EXCAVATI ON | NCL. HAUL
1449. 0000 s 12. 0000 9. 1000 -24.17% 11. 0000 -8.33% 11. 0000 -8.33%
17, 388. 00 13, 185. 90 -4,202 15, 939. 00 -1, 449 15, 939. 00 -1, 449
8 COMMON BORROW | NCL. HAUL
3230. 0000 s 15. 0000 13. 1000 -12.67% 15. 0000 0.00% 15. 0000 0.00%
48, 450. 00 42,313.00 -6, 137 48, 450. 00 0 48, 450. 00 0
9 EMBANKVENT COMPACTI ON
4360. 0000 s 2.5000 2.0000 -20.00% 3.5000 40. 00 % 3. 5000 40.00 %
10, 900. 00 8, 720. 00 -2,180 15, 260. 00 4,360 15, 260. 00 4,360
DRAI NAGE
10 GRATE | NLET TYPE 2
1. 0000 EACH 500. 0000 2, 000. 0000 300. 00% 3, 000. 0000 500. 00 % 3, 000. 0000 500. 00 %
500. 00 2, 000. 00 1, 500 3, 000. 00 2,500 3, 000. 00 2,500
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ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
11 HEAVY LOOSE RI PRAP
230. 0000 t 30. 0000 46. 0000 53.33% 80. 0000 166.67 % 78. 0000 160. 00 %
6, 900. 00 10, 580. 00 3, 680 18, 400. 00 11, 500 17, 940. 00 11, 040
12 QUARRY SPALLS
11. 0000 s 20. 0000 50. 0000 150. 00% 100. 0000 400. 00 % 100. 0000 400. 00 %
220. 00 550. 00 330 1, 100. 00 880 1, 100. 00 880
13 UNDERDRAI N Pl PE 150 MM DI AM
66. 0000 w 50. 0000 20. 0000 -60.00% 22. 0000 -56.00% 22.0000 -56.00%
3, 300. 00 1, 320. 00 -1, 980 1, 452. 00 -1, 848 1, 452. 00 -1, 848
14 DRAIN Pl PE 150 MM DI AM
16. 0000 w 89. 0000 20. 0000 -77.53% 50. 0000 -43.82% 50. 0000 -43.82%
1, 424.00 320. 00 -1,104 800. 00 -624 800. 00 -624
15 SCHEDULE A CULV. PIPE 300 MM DI AM
8. 0000 w 105. 0000 35. 0000 -66.67% 250. 0000 138.10% 250. 0000 138.10%
840. 00 280. 00 -560 2, 000. 00 1,160 2, 000. 00 1,160
16 CL. V REINF. CONC. CULV. PIPE 900 MM DI AM
36. 1000 w 250. 0000 400. 0000 60. 00 % 560. 0000 124.00% 500. 0000 100. 00 %
9, 025. 00 14, 440. 00 5,415 20, 216. 00 11, 191 18, 050. 00 9, 025
17  TEMPORARY BYPASS DESI GN
L.S. 300. 00% 300. 00 % 200. 00 %
500. 00 2, 000. 00 1, 500 2, 000. 00 1, 500 1, 500. 00 1,000
STORM SEVER
18 CATCH BASIN TYPE 1
6. 0000 EACH 1, 200. 0000 800. 0000 -33.33% 1, 300. 0000 8.33% 2, 000. 0000 66. 67 %
7,200. 00 4,800. 00 -2,400 7, 800. 00 600 12, 000. 00 4,800
19 CATCH BASIN TYPE 2 1800 MM DI AM
2.0000 EACH 3, 500. 0000 3, 000. 0000 -14.29% 1, 600. 0000 -54.29% 3, 500. 0000 0.00%
7, 000. 00 6, 000. 00 -1, 000 3, 200. 00 - 3,800 7, 000. 00 0
20 TESTI NG STORM SEVER Pl PE
73. 0000 w 10. 0000 16. 5000 65. 00 % 14. 0000 40. 00 % 15. 0000 50. 00 %
730. 00 1, 204. 50 475 1, 022. 00 292 1, 095. 00 365
21 SCHEDULE A STORM SEWER PI PE 300 MM DI AM
73. 0000 w 100. 0000 35. 0000 -65.00% 76. 0000 -24.00% 75. 0000 -25.00%
7,300. 00 2, 555. 00 -4,745 5, 548. 00 -1,752 5, 475. 00 -1,825



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 28/ 1999
* % * B| D CHECK REPORT * * = TI VE: 08: 17
PS&E JOB NO: 99B010 REVI SI ON NO : BI DS OPENED ON : Jul 8 1999
CONTRACT NO: 005714 REGION NO : 2 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : 0OL1387
HY CSR 20 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : ?\F/{v %g R VER ONE WAY CONSTRUCTI ON, | NC. F.E. WARD, | NC. HARCON | NCORPORATED
BRI DGE REPL ACEMENT 215 N REED ST 2710 NE 78TH ST 3931 E BOONE AVE
99B010 REVI SED
PROJECT BR- 0020( 110) SEDRO WOOLLEY WA 98284117:! VANCOUVER WA 98665069z SPOKANE WA 992024536
COUNTY(S) : OKANOGAN CONTRACTOR NUMBER : 617975 CONTRACTOR NUMBER : 861500 CONTRACTOR NUMBER : 100270
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STORM SEVER
22 VETPOND
L.S. -25.00% 150. 00 % 150. 00 %
2, 000. 00 1, 500. 00 -500 5, 000. 00 3, 000 5, 000. 00 3, 000
WATER LI NES
23 GATE VALVE 300 WM
2.0000 EACH 1, 200. 0000 1, 500. 0000 25.00% 1, 200. 0000 0.00% 1, 200. 0000 0.00%
2, 400. 00 3, 000. 00 600 2, 400. 00 0 2, 400. 00 0
24 COMB. Al R RELEASE/ Al R VACUUM VALVE ASSEMBLY 50 MM
1. 0000 EACH 1, 500. 0000 1, 500. 0000 0.00% 800. 0000 -46.67% 800. 0000 -46.67%
1, 500. 00 1, 500. 00 0 800. 00 -700 800. 00 -700
25 DUCTILE | RON Pl PE FOR WATER MAI N 150 MM DI AM
6. 0000 w 150. 0000 383. 3500 155.57% 210. 0000 40. 00 % 200. 0000 33.33%
900. 00 2,300. 10 1, 400 1, 260. 00 360 1, 200. 00 300
26 DUCTI LE | RON Pl PE FOR WATER MAI N 300 MM DI AM
114. 0000 w 200. 0000 300. 0000 50. 00% 180. 0000 -10.00% 400. 0000 100. 00 %
22, 800. 00 34, 200. 00 11, 400 20, 520. 00 -2,280 45, 600. 00 22, 800
STRUCTURE
27 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
867. 0000 s 25. 0000 13. 1000 -47.60% 25. 0000 0.00% 10. 0000 -60.00%
21, 675. 00 11, 357.70 -10, 317 21, 675. 00 0 8, 670. 00 -13, 005
28 SHORI NG OR EXTRA EXCAVATION CL. A
L.S. 9.96% 81.82% -54.55%
55, 000. 00 60, 480. 00 5, 480 100, 000. 00 45, 000 25, 000. 00 - 30, 000
29 GRAVEL BACKFILL FOR WALL
169. 0000 s 18. 0000 30. 0000 66. 67 % 40. 0000 122.22% 40. 0000 122.22%
3, 042. 00 5, 070. 00 2,028 6, 760. 00 3,718 6, 760. 00 3,718
30 ST. REINF. BAR FOR BRI DGE
13135. 0000 kg 1. 2500 1.2000 -4.00% 1. 2500 0.00% 1. 2500 0.00%
16, 418. 75 15, 762. 00 - 657 16, 418. 75 0 16, 418. 75 0
31 LEAN CONCRETE
23. 0000 s 150. 0000 130. 0000 -13.33% 80. 0000 -46.67% 125. 0000 -16.67%
3, 450. 00 2,990. 00 - 460 1, 840. 00 -1,610 2, 875. 00 -575



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 28/ 1999
* % * B| D CHECK REPORT * * = TI VE: 08: 17
PS&E JOB NO: 99B010 REVI SI ON NO : BI DS OPENED ON : Jul 8 1999
CONTRACT NO: 005714 REGION NO : 2 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : 0OL1387
HY CSR 20 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : ?\F/{v %g R VER ONE WAY CONSTRUCTI ON, | NC. F.E. WARD, | NC. HARCON | NCORPORATED
BRI DGE REPL ACEMENT 215 N REED ST 2710 NE 78TH ST 3931 E BOONE AVE
99B010 REVI SED
PROJECT BR- 0020( 110) SEDRO WOOLLEY WA 98284117:! VANCOUVER WA 98665069z SPOKANE WA 992024536
COUNTY(S) : OKANOGAN CONTRACTOR NUMBER : 617975 CONTRACTOR NUMBER : 861500 CONTRACTOR NUMBER : 100270
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STRUCTURE
32 ST. REINF. BAR FOR BRI DGE RETAI NI NG WALL
833. 0000 kg 1. 2500 1.2000 -4.00% 1. 0000 -20.00% 1. 2500 0.00%
1, 041. 25 999. 60 -42 833. 00 -208 1, 041. 25 0
33 CONC. CLASS 28 FOR BRI DGE RETAI NI NG WALL
22.0000 s 450. 0000 440. 0000 -2.22% 500. 0000 11.11% 400. 0000 -11.11%
9, 900. 00 9, 680. 00 -220 11, 000. 00 1,100 8, 800. 00 -1, 100
34 CONC. CLASS 28 FOR BRI DGE
241.0000 s 450. 0000 440. 0000 -2.22% 400. 0000 -11.11% 300. 0000 -33.33%
108, 450. 00 106, 040. 00 -2,410 96, 400. 00 -12, 050 72, 300. 00 - 36, 150
35 CONC. CLASS 28W FOR SEAL
57.0000 s 200. 0000 10. 0000 -95.00% 150. 0000 -25.00% 150. 0000 -25.00%
11, 400. 00 570. 00 - 10, 830 8, 550. 00 -2,850 8, 550. 00 -2,850
36 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
37 SUPERSTRUCTURE - BR. NO. 20/633
L.S. -4.07% -3.20% 97.67%
344, 000. 00 330, 000. 00 - 14, 000 333, 000. 00 -11, 000 680, 000. 00 336, 000
38 PRESTRESSED CONC. Gl RDER W24PTMG- SUPERSTR.
349. 0000 w 1, 000. 0000 716. 3500 -28.37% 925. 0000 -7.50% 1, 000. 0000 0.00%
349, 000. 00 250, 006. 15 -98, 994 322, 825. 00 -26, 175 349, 000. 00 0
39  POST TENSI ONI NG RElI NFORCEMENT
23136. 0000 kg 5. 0000 2. 4500 -51.00% 2.3000 -54.00% 2.2000 -56.00%
115, 680. 00 56, 683. 20 -58, 997 53, 212. 80 -62, 467 50, 899. 20 - 64,781
40 BRI DGE RAI LI NG TYPE S-BP
143. 0000 w 150. 0000 152. 1500 1.43% 130. 0000 -13.33% 100. 0000 -33.33%
21, 450. 00 21, 757. 45 307 18, 590. 00 -2,860 14, 300. 00 -7,150
41 BRI DGE RAILING TYPE S-BR
60. 0000 w 150. 0000 358. 5000 139.00% 250. 0000 66.67 % 150. 0000 0.00%
9, 000. 00 21, 510. 00 12,510 15, 000. 00 6, 000 9, 000. 00 0
42 TRAFFI C BARRI ER
143. 0000 w 200. 0000 310. 0000 55.00% 250. 0000 25.00 % 250. 0000 25. 00 %
28, 600. 00 44, 330. 00 15, 730 35, 750. 00 7,150 35, 750. 00 7,150



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 28/ 1999
* % * B| D CHECK REPORT * * = TI VE: 08: 17
PS&E JOB NO: 99B010 REVI SI ON NO : BI DS OPENED ON : Jul 8 1999
CONTRACT NO: 005714 REGI ON NO AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : 0OL1387
HY CSR 20 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : ?\F/{v %g R VER ONE WAY CONSTRUCTI ON, | NC. F.E. WARD, | NC. HARCON | NCORPORATED
BRI DGE REPL ACEMENT 215 N REED ST 2710 NE 78TH ST 3931 E BOONE AVE
99B010 REVI SED
PROJECT BR- 0020( 110) SEDRO WOOLLEY WA 98284117:! VANCOUVER WA 98665069z SPOKANE WA 992024536
COUNTY(S) : OKANOGAN CONTRACTOR NUMBER : 617975 CONTRACTOR NUMBER : 861500 CONTRACTOR NUMBER : 100270
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STRUCTURE
43  RCS EXPANSI ON JOI NT
50. 0000 w 350. 0000 65. 0000 -81.43% 65. 0000 -81.43% 10. 0000 -97.14%
17, 500. 00 3, 250. 00 - 14, 250 3, 250. 00 -14, 250 500. 00 -17, 000
44  PEDESTRI AN BARRI ER
60. 0000 w 150. 0000 180. 0000 20.00% 50. 0000 -66.67% 90. 0000 -40.00%
9, 000. 00 10, 800. 00 1, 800 3, 000. 00 -6, 000 5, 400. 00 -3, 600
45  TEMPORARY PEDESTRI AN ACCESS
L.S. -93.94% -81.82% -54.55%
33, 000. 00 2, 000. 00 -31, 000 6, 000. 00 -27,000 15, 000. 00 -18, 000
46  HEADWALL
2.0000 EACH 1, 300. 0000 250. 0000 -80.77% 2, 000. 0000 53.85% 1, 500. 0000 15.38%
2, 600. 00 500. 00 -2,100 4, 000. 00 1, 400 3, 000. 00 400
SURFACI NG
47 CRUSHED SURFACI NG TOP COURSE
2581. 0000 t 12. 0000 14. 0000 16.67% 11. 6000 -3.33% 12. 0000 0.00%
30, 972. 00 36, 134. 00 5,162 29, 939. 60 -1,032 30, 972. 00 0
CEMENT CONCRETE PAVENMENT
48 BRI DGE APPROACH SLAB
200. 6000 e 150. 0000 185. 0000 23.33% 160. 0000 6.67% 125. 0000 -16.67%
30, 090. 00 37,111. 00 7,021 32, 096. 00 2, 006 25, 075. 00 -5,015
ASPHALT CONCRETE PAVEMENT
49 ASPHALT CONC. PAVEMENT CL. B PG 58- 3«
1451. 0000 t 40. 0000 63. 2000 58. 00% 54. 0000 35. 00 % 54. 0000 35.00 %
58, 040. 00 91, 703. 20 33, 663 78, 354. 00 20, 314 78, 354. 00 20, 314
50 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
696. 48 696. 48 696. 48 696. 48
EROSI ON CONTROL AND PLANTI NG
51 SEEDI NG, FERTILIZI NG AND MULCHI NG
0. 3000 ha 5, 000. 0000 8, 255. 0000 65. 10% 4, 900. 0000 -2.00% 2, 500. 0000 -50.00%
1, 500. 00 2,476. 50 977 1, 470. 00 -30 750. 00 -750
52 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0.00% 0. 0000 0.00% 0. 0000 0.00%
0. 00 0. 00 0 0. 00 0 0. 00 0



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 28/ 1999
* % * B| D CHECK REPORT * * = TI VE: 08: 17
PS&E JOB NO: 99B010 REVI SI ON NO : BI DS OPENED ON : Jul 8 1999
CONTRACT NO: 005714 REGION NO : 2 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : 0OL1387
HY CSR 20 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : ?\F/{v %g R VER ONE WAY CONSTRUCTI ON, | NC. F.E. WARD, | NC. HARCON | NCORPORATED
BRI DGE REPL ACEMENT 215 N REED ST 2710 NE 78TH ST 3931 E BOONE AVE
99B010 REVI SED
PROJECT - BR-0020(110) SEDRO WOOLLEY WA 98284117:! VANCOUVER WA 98665069z SPOKANE WA 992024536
COUNTY(S) : OKANOGAN CONTRACTOR NUMBER : 617975 CONTRACTOR NUMBER : 861500 CONTRACTOR NUMBER : 100270
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
53  EROSI ON AND SPILL CONTROL (ESC) LEAD
245. 0000 DAY 30. 0000 2.0000 -93.33% 1. 0000 -96.67% 75. 0000 150. 00 %
7, 350. 00 490. 00 -6, 860 245. 00 -7,105 18, 375. 00 11, 025
54 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0.00% 0. 0000 0.00% 0. 0000 0.00%
0. 00 0. 00 0 0. 00 0 0. 00 0
TRAFFI C
55 CEMENT CONC. BARRI ER CURB
128. 0000 w 45. 0000 32. 8000 -27.11% 53. 0000 17.78% 50. 0000 11.11%
5, 760. 00 4,198. 40 -1,562 6, 784. 00 1,024 6, 400. 00 640
56 EXTRUDED CURB
29. 0000 w 15. 0000 90. 0000 500. 00 % 45. 0000 200.00% 25. 0000 66. 67 %
435. 00 2, 610. 00 2,175 1, 305. 00 870 725. 00 290
57 BEAM GUARDRAI L TYPE 1
114. 0000 w 55. 0000 50. 0000 -9.09% 45. 0000 -18.18% 45. 0000 -18.18%
6, 270. 00 5, 700. 00 -570 5,130. 00 -1, 140 5, 130. 00 -1, 140
58 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1A
1. 0000 EACH 800. 0000 1, 500. 0000 87.50% 1, 300. 0000 62.50 % 1, 300. 0000 62.50 %
800. 00 1, 500. 00 700 1, 300. 00 500 1, 300. 00 500
59 BEAM GUARDRAI L FLARED TERM NAL
1. 0000 EACH 1, 800. 0000 2, 100. 0000 16.67% 1, 900. 0000 5.56 % 1, 900. 0000 5.56 %
1, 800. 00 2, 100. 00 300 1, 900. 00 100 1, 900. 00 100
60 PRECAST CONC. BARRI ER TYPE ||
20. 0000 w 110. 0000 88. 5000 -19.55% 81. 0000 -26.36% 80. 0000 -27.27%
2, 200. 00 1, 770. 00 - 430 1, 620. 00 -580 1, 600. 00 -600
61 TEMPORARY CONC. BARRI ER
129. 0000 w 30. 0000 57. 7500 92.50% 53. 0000 76.67 % 50. 0000 66. 67 %
3, 870. 00 7,449.75 3, 580 6, 837. 00 2,967 6, 450. 00 2,580
62 RESETTI NG CONC. BARRI ER
33. 0000 w 15. 0000 21. 1500 41.00% 20. 0000 33.33% 20. 0000 33.33%
495. 00 697. 95 203 660. 00 165 660. 00 165
63  CONCRETE BARRI ER TRANSI TI ON SECTI ON
3. 0000 EACH 400. 0000 2, 000. 0000 400. 00 % 900. 0000 125.00% 1, 000. 0000 150. 00 %
1, 200. 00 6, 000. 00 4,800 2, 700. 00 1, 500 3, 000. 00 1, 800



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 28/ 1999
* % * B| D CHECK REPORT * * = TI VE: 08: 17
PS&E JOB NO: 99B010 REVI SI ON NO : BI DS OPENED ON : Jul 8 1999
CONTRACT NO: 005714 REGION NO : 2 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : 0OL1387
HY CSR 20 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : ?\F/{v %g R VER ONE WAY CONSTRUCTI ON, | NC. F.E. WARD, | NC. HARCON | NCORPORATED
BRI DGE REPL ACEMENT 215 N REED ST 2710 NE 78TH ST 3931 E BOONE AVE
99B010 REVI SED
PROJECT BR- 0020( 110) SEDRO WOOLLEY WA 98284117:! VANCOUVER WA 98665069z SPOKANE WA 992024536
COUNTY(S) : OKANOGAN CONTRACTOR NUMBER : 617975 CONTRACTOR NUMBER : 861500 CONTRACTOR NUMBER : 100270
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
64 FLEXI BLE GUI DE POST
12. 0000 EACH 30. 0000 26. 0000 -13.33% 24. 0000 -20.00% 25. 0000 -16.67%
360. 00 312. 00 -48 288. 00 -72 300. 00 -60
65 PAINT STRI PE
1760. 0000 w 0. 4000 2.2000 450. 00 % 1. 6000 300. 00 % 1. 0000 150. 00 %
704. 00 3,872.00 3, 168 2,816. 00 2,112 1, 760. 00 1,056
66 PAI NTED STOP BAR
20. 0000 w 1. 2500 40.0000 3,100.00% 30.0000 2,300.00% 18.0000 1, 340.00%
25. 00 800. 00 775 600. 00 575 360. 00 335
67 PERMANENT SI GNI NG
L.S. -63.27% 42.86 % -14.29%
2, 450. 00 900. 00 -1, 550 3, 500. 00 1, 050 2,100. 00 -350
68  TEMPORARY SI GNAL/|LLUM NATI ON SYSTEM
L.S. 50. 09% 66.67 % 36.36 %
33, 000. 00 49, 530. 00 16, 530 55, 000. 00 22,000 45, 000. 00 12, 000
69 CONDUI T PIPE 78 MM DI AM
263. 0000 w 55. 0000 95. 0000 72.73% 90. 0000 63.64% 75. 0000 36.36 %
14, 465. 00 24, 985. 00 10, 520 23, 670. 00 9, 205 19, 725. 00 5, 260
70 PORTABLE CHANGEABLE MESSAGE S| GN
2.0000 EACH 1, 500. 0000 6, 000. 0000 300. 00% 5, 000. 0000 233.33% 4,500. 0000 200. 00 %
3, 000. 00 12, 000. 00 9, 000 10, 000. 00 7, 000 9, 000. 00 6, 000
71 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
400. 0000 HR 7.5000 3. 0000 -60.00% 6. 0000 -20.00% 6. 0000 -20.00%
3, 000. 00 1, 200. 00 -1, 800 2, 400. 00 -600 2, 400. 00 -600
72 TYPE |11 BARRI CADE
6. 0000 EACH 250. 0000 125. 0000 -50. 00% 90. 0000 -64.00% 90. 0000 -64.00%
1, 500. 00 750. 00 -750 540. 00 -960 540. 00 -960
73 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -20.00% -66.67% -66.67%
1, 500. 00 1, 200. 00 -300 500. 00 -1, 000 500. 00 -1, 000
74 TRAFFI C CONTROL LABOR
1500. 0000 HR 30. 0000 35. 0000 16.67% 30. 0000 0.00% 29. 0000 -3.33%
45, 000. 00 52, 500. 00 7, 500 45, 000. 00 0 43, 500. 00 -1, 500



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 28/ 1999
* % * B| D CHECK REPORT * * = TI VE: 08: 17
PS&E JOB NO: 99B010 REVI SI ON NO : BI DS OPENED ON : Jul 8 1999
CONTRACT NO: 005714 REGI ON NO AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : 0OL1387
HY CSR 20 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : ?\F/{v %g R VER ONE WAY CONSTRUCTI ON, | NC. F.E. WARD, | NC. HARCON | NCORPORATED
BRI DGE REPL ACEMENT 215 N REED ST 2710 NE 78TH ST 3931 E BOONE AVE
99B010 REVI SED
PROJECT BR- 0020( 110) SEDRO WOOLLEY WA 98284117:! VANCOUVER WA 98665069z SPOKANE WA 992024536
COUNTY(S) : OKANOGAN CONTRACTOR NUMBER : 617975 CONTRACTOR NUMBER : 861500 CONTRACTOR NUMBER : 100270
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
75 TRAFFI C CONTROL VEHI CLE
125. 0000 DAY 40. 0000 35. 0000 -12.50% 30. 0000 -25.00% 30. 0000 -25.00%
5, 000. 00 4, 375. 00 -625 3, 750. 00 -1, 250 3, 750. 00 -1, 250
76 TRAFFI C CONTROL SUPERVI SOR
1000. 0000 HR 35. 0000 40. 0000 14.29% 32.0000 -8.57% 32.0000 -8.57%
35, 000. 00 40, 000. 00 5, 000 32, 000. 00 -3,000 32, 000. 00 -3,000
77 CONSTRUCTI ON SI GNS CLASS A
41. 0000 e 65. 0000 85. 0000 30.77% 70. 0000 7.69% 70. 0000 7.69%
2, 665. 00 3, 485. 00 820 2,870. 00 205 2, 870. 00 205
OTHER | TEMS
78 GRAVEL BACKFILL FOR DRAI N
18. 0000 s 18. 0000 30. 0000 66. 67 % 60. 0000 233.33% 60. 0000 233.33%
324.00 540. 00 216 1, 080. 00 756 1, 080. 00 756
79 STRUCTURE SURVEY! NG
L.S. 243.75% 212.50% 6.25%
8, 000. 00 27, 500. 00 19, 500 25, 000. 00 17, 000 8, 500. 00 500
80 MONUMENT CASE, COVER, AND Pl Pt
4. 0000 EACH 200. 0000 200. 0000 0.00% 250. 0000 25.00 % 250. 0000 25. 00 %
800. 00 800. 00 0 1, 000. 00 200 1, 000. 00 200
81 FORCE ACCOUNT EROSI ON CONTROL | TEMS
EST. 0. 00% 0.00% 0.00%
15, 000. 00 15, 000. 00 15, 000. 00 15, 000. 00
82 FORCE ACCOUNT TEMPORARY PUMPI NG
EST. 0. 00% 0.00% 0.00%
8, 000. 00 8, 000. 00 8, 000. 00 8, 000. 00
83 FORCE ACCOUNT SI GN RELOCATI ON
EST. 0. 00% 0.00% 0.00%
15, 000. 00 15, 000. 00 15, 000. 00 15, 000. 00
84 SHORI NG OR EXTRA EXCAVATI ON CLASS B
78. 0000 e 35. 0000 32. 3000 -7.71% 4. 0000 -88.57% 25. 0000 -28.57%
2, 730. 00 2,519. 40 -211 312. 00 -2,418 1, 950. 00 -780
85 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
1.00 1.00 1.00 1.00



DOT_RGGBO1

PS&E JOB NO: 99B010 REVI SI ON NO :
CONTRACT NO: 005714 REGION NO : 2
VERSI ON NO : 2 WORK ORDER# : 0L1387
HWY : SR 20

TITLE : SR 20

TW SP RI VER
BRI DGE REPLACEMENT
99B010 REVI SED

------- LOW BI DDER

ONE WAY CONSTRUCTI ON,
215 N REED ST

* Kk *

I NC.

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT

DATE: 06/ 28/ 1999
TI ME: 08: 17

BI DS OPENED ON : Jul 8 1999

------- 2ND BIDDER -------

F. E. WARD, | NC.
2710 NE 78TH ST

AWARDED ON :
------- 3RD BIDDER -------

HARCON | NCORPORATED
3931 E BOONE AVE

PRQJECT - BR-0020(110) SEDRO WOOLLEY WA 98284117:! VANCOUVER WA 98665069z SPOKANE WA 992024536
COUNTY(S) : OKANOGAN CONTRACTOR NUMBER : 617975 CONTRACTOR NUMBER : 861500 CONTRACTOR NUMBER : 100270
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
86 CREDI T/ DEBITS - M NOR CHANGES
CALC 0. 00% 0.00% 0.00%
-2.00 -2.00 -2.00 -2.00
87 CONSTRUCTI ON GEOTEXTI LE
250. 0000 e 3. 5000 2. 4000 -31.43% 55.0000 1,471.43% 15. 0000 328.57%
875. 00 600. 00 -275 13, 750. 00 12, 875 3, 750. 00 2,875
88 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
202. 0000 w 12. 0000 12. 0000 0.00% 10. 0000 -16.67% 25. 0000 108.33%
2,424.00 2,424.00 0 2, 020. 00 -404 5, 050. 00 2,626
89 SPILL PREVENTI ON PLAN
L.S. -60. 00% 0.00% -60.00%
2, 500. 00 1, 000. 00 -1, 500 2, 500. 00 0 1, 000. 00 -1, 500
90 ROADSI DE CLEANUP
EST. 0. 00% 0.00% 0.00%
15, 000. 00 15, 000. 00 15, 000. 00 15, 000. 00
CONTRACT TOTAL $1, 964, 433. 27 $1, 819, 730. 78 -7.37% $2, 007, 430. 63 2.19% $2, 247, 473. 18 14. 41%



DOT RGGB0O1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 28/ 1999
B * % * B| D CHECK REPORT * * = TI VE: 08: 17
PS&E JOB NO: 99B010 REVI SI ON NO : BI DS OPENED ON : Jul 8 1999
CONTRACT NO: 005714 REGION NO AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : 0OL1387
W LSRR 20 e 4TH BIDDER -------
TITLE : ?\F/{u ég R VER | MCO GENERAL CONSTRUCTI ON | N¢
BRI DGE REPL ACENENT 4509 GUI DE MERI DI AN
99B010 REVI SED
PROJECT BR- 0020( 110) BELLI NGHAM WA 982269195
COUNTY(S)  : OKANOGAN CONTRACTOR NUMBER : 394950
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 24.51%
183, 928. 29 229, 000. 51 45,072
2 CLEARI NG AND GRUBBI NG
L.S. 210.00%
5, 000. 00 15, 500. 00 10, 500
3 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. 985. 82%
2, 500. 00 27, 145. 43 24, 645
4 REMOVI NG EXI STI NG STRUCTURE BR. NO. 20/ 633
L.S. 177.21%
89, 000. 00 246, 720. 94 157,721
5 REMOVI NG BEAM GUARDRAI L
161. 0000 w 15. 0000 13. 7500 -8.33%
2, 415. 00 2,213.75 -201
6 REMOVI NG PAI NT STRI PE
205. 0000 w 1. 5000 5. 5000 266.67%
307. 50 1,127.50 820
GRADI NG
7 ROADWAY EXCAVATI ON | NCL. HAUL
1449. 0000 s 12. 0000 10. 5000 -12.50%
17, 388. 00 15, 214. 50 -2,174
8 COMMON BORROW | NCL. HAUL
3230. 0000 s 15. 0000 15. 0200 0.13%
48, 450. 00 48, 514. 60 65
9 EMBANKVENT COMPACTI ON
4360. 0000 s 2.5000 1. 5400 -38.40%
10, 900. 00 6, 714. 40 -4,186
DRAI NAGE
10 GRATE | NLET TYPE 2
1. 0000 EACH 500. 0000 1, 556. 1000 211.22%
500. 00 1, 556. 10 1,056



DOT_RGGBO1

PS&E JOB NO: 99B010 REVI SI ON NO :
CONTRACT NO: 005714 REG ON NO
VERSI ON NO : 2 WORK ORDER# :
HWY : SR 20

TI TLE : SR 20

TW SP RI VER
BRI DGE REPLACEMENT
99B010 REVI SED

PRQJECT : BR 0020(110)

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

0oL1387

* ok *

------- 4TH BI DDER

Bl D CHECK REPORT

* Kk *

| MCO GENERAL CONSTRUCTI ON | N(

4509 GUI DE MERI DI AN

BELLI NGHAM WA 982269195

DATE: 06/ 28/ 1999
TI ME: 08: 17

BI DS OPENED ON : Jul 8 1999
AWARDED ON :

COUNTY(S)  : OKANOGAN CONTRACTOR NUMBER : 394950
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
11 HEAVY LOOSE RI PRAP
230. 0000 t 30. 0000 60. 7600 102.53%
6, 900. 00 13, 974. 80 7,075
12 QUARRY SPALLS
11. 0000 B 20. 0000 216. 7700 983. 85%
220. 00 2,384. 47 2,164
13 UNDERDRAI N PI PE 150 MM DI AM
66. 0000 w 50. 0000 7.2200 -85.56%
3,300. 00 476.52 -2,823
14 DRAIN PIPE 150 MM DI AM
16. 0000 w 89. 0000 4.0200 -95.48%
1, 424.00 64. 32 -1, 360
15 SCHEDULE A CULV. PIPE 300 MM DI AM
8. 0000 w 105. 0000 99. 2000 -5.52%
840. 00 793. 60 - 46
16 CL. V REINF. CONC. CULV. PIPE 900 MM DI AM
36. 1000 w 250. 0000 323. 8800 29.55%
9, 025. 00 11, 692. 07 2,667
17  TEMPORARY BYPASS DESI GN
L.S. -56.00%
500. 00 220. 00 -280
STORM SEVER
18 CATCH BASIN TYPE 1
6. 0000 EACH 1, 200. 0000 909. 8100 -24.18%
7,200. 00 5, 458. 86 -1,741
19 CATCH BASIN TYPE 2 1800 MM DI AM
2. 0000 EACH 3, 500. 0000 2, 664. 4900 -23.87%
7, 000. 00 5,328.98 -1,671
20 TESTI NG STORM SEWER Pl PE
73. 0000 w 10. 0000 6. 6800 -33.20%
730. 00 487. 64 -242
21 SCHEDULE A STORM SEWER PI PE 300 MM DI AM
73. 0000 w 100. 0000 80. 4900 -19.51%
7,300. 00 5,875.77 -1, 424



DOT_RGGBO01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 28/ 1999

* % * B| D CHECK REPORT * * = TI VE: 08: 17
PS&E JOB NO: 99B010 REVI SI ON NO : BI DS OPENED ON : Jul 8 1999
CONTRACT NO: 005714 REGION NO : 2 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : 0OL1387
W LSRR 20 e 4TH BIDDER -------
TITLE : SR 20 | MCO GENERAL CONSTRUCTI ON | N¢

TW SP RI VER

BRI DGE REPLACENENT 4509 GUI DE MERI DI AN

99B010 REVI SED

PROJECT . BR 0020(110) BELLI NGHAM WA 982269195
COUNTY(S)  : OKANOGAN CONTRACTOR NUMBER : 394950
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
STORM SEVER
22 VETPOND
L.S. -29.25%
2, 000. 00 1, 414. 97 -585
WATER LI NES
23 GATE VALVE 300 MM
2. 0000 EACH 1, 200. 0000 1, 054. 9300 -12.09%
2, 400. 00 2,109. 86 -290
24 COMB. Al R RELEASE/ Al R VACUUM VALVE ASSEMBLY 50 MM
1. 0000 EACH 1, 500. 0000 1, 444.8900 -3.67%
1, 500. 00 1, 444. 89 -55
25 DUCTILE | RON PI PE FOR WATER MAIN 150 MM DI AM
6. 0000 w 150. 0000 263. 8200 75.88%
900. 00 1,582.92 683
26 DUCTILE | RON PI PE FOR WATER MAI N 300 MM DI AM
114. 0000 w 200. 0000 276. 9300 38.46%
22, 800. 00 31, 570. 02 8,770
STRUCTURE
27 STRUCTURE EXCAVATI ON CLASS A I NCL. HAUL
867. 0000 B 25. 0000 17. 6200 -29.52%
21, 675. 00 15, 276. 54 - 6,398
28 SHORI NG OR EXTRA EXCAVATION CL. A
L.S. -20.08%
55, 000. 00 43, 956. 47 -11, 044
29 GRAVEL BACKFILL FOR WALL
169. 0000 B 18. 0000 36. 6300 103.50%
3,042.00 6, 190. 47 3,148
30 ST. REINF. BAR FOR BRI DGE
13135. 0000 kg 1. 2500 1. 1800 -5.60%
16, 418.75 15, 499. 30 -919

31 LEAN CONCRETE
23. 0000 nB 150. 0000 449. 1330 199.42%
3, 450. 00 10, 330. 06 6, 880



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

PS&E JOB NO: 99B010 REVI SI ON NO :
CONTRACT NO: 005714 REGION NO : 2
VERSI ON NO : 2 WORK ORDER# : 0L1387
HWY : SR 20
TITLE : SR 20

TW SP RI VER

BRI DGE REPLACEMENT
99B010 REVI SED

PRQJECT : BR 0020(110)

* * * Bl D CHECK REPORT * * *

------- 4TH BIDDER -------

| MCO GENERAL CONSTRUCTI ON | N(
4509 GUI DE MERI DI AN

BELLI NGHAM WA 982269195

DATE: 06/ 28/ 1999
TI ME: 08: 17

BI DS OPENED ON : Jul 8 1999
AWARDED ON :

COUNTY(S)  : OKANOGAN CONTRACTOR NUMBER : 394950
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
STRUCTURE
32 ST. REINF. BAR FOR BRI DGE RETAI NI NG WALL
833. 0000 kg 1. 2500 1. 9400 55.20%
1,041. 25 1, 616. 02 575
33 CONC. CLASS 28 FOR BRI DGE RETAI NI NG WALL
22.0000 B 450. 0000 449. 4300 -0.13%
9, 900. 00 9, 887. 46 -13
34 CONC. CLASS 28 FOR BRI DGE
241. 0000 B 450. 0000 217. 6900 -51.62%
108, 450. 00 52, 463. 29 -55, 987
35 CONC. CLASS 28W FOR SEAL
57. 0000 B 200. 0000 136. 0100 -32.00%
11, 400. 00 7,752.57 -3, 647
36 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC 0.00%
-1.00 -1.00
37 SUPERSTRUCTURE - BR. NO. 20/633
L.S. 12.79%
344, 000. 00 387, 991. 43 43,991
38 PRESTRESSED CONC. Gl RDER W24PTMG- SUPERSTR.
349. 0000 w 1, 000. 0000 804. 9400 -19.51%
349, 000. 00 280, 924. 06 -68,076
39  POST TENSI ONI NG RElI NFORCEMENT
23136. 0000 kg 5.0000 2. 4900 -50.20%
115, 680. 00 57, 608. 64 -58,071
40 BRI DGE RAILING TYPE S-BP
143. 0000 w 150. 0000 137. 8500 -8.10%
21, 450. 00 19, 712.55 -1, 737
41 BRIDGE RAILING TYPE S-BR
60. 0000 w 150. 0000 281. 7800 87.85%
9, 000. 00 16, 906. 80 7,907
42 TRAFFI C BARRI ER
143. 0000 w 200. 0000 286. 8400 43.42%
28, 600. 00 41,018. 12 12,418



DOT RGGB0O1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 28/ 1999
B * % * B| D CHECK REPORT * * = TI VE: 08: 17
PS&E JOB NO: 99B010 REVI SI ON NO : BI DS OPENED ON : Jul 8 1999
CONTRACT NO: 005714 REGI ON NO AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : 0OL1387
W LSRR 20 e 4TH BIDDER -------
TITLE : ?\F/{u ég R VER | MCO GENERAL CONSTRUCTI ON | N¢
BRI DGE REPL ACENENT 4509 GUI DE MERI DI AN
99B010 REVI SED
PROJECT . BR 0020(110) BELLI NGHAM WA 982269195
COUNTY(S)  : OKANOGAN CONTRACTOR NUMBER : 394950
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
STRUCTURE
43  RCS EXPANSI ON JOI NT
50. 0000 w 350. 0000 27.8600 -92.04%
17, 500. 00 1, 393. 00 -16, 107
44  PEDESTRI AN BARRI ER
60. 0000 w 150. 0000 78. 5000 -47.67%
9, 000. 00 4,710. 00 - 4,290
45  TEMPORARY PEDESTRI AN ACCESS
L.S. -61.85%
33, 000. 00 12, 588. 40 -20, 412
46  HEADWALL
2.0000 EACH 1, 300. 0000 1, 399. 4700 7.65%
2, 600. 00 2,798.94 199
SURFACI NG
47 CRUSHED SURFACI NG TOP COURSE
2581. 0000 t 12. 0000 15. 6400 30.33%
30, 972. 00 40, 366. 84 9, 395
CEMENT CONCRETE PAVENMENT
48 BRI DGE APPROACH SLAB
200. 6000 e 150. 0000 73.3000 -51.13%
30, 090. 00 14, 703. 98 - 15, 386
ASPHALT CONCRETE PAVEMENT
49 ASPHALT CONC. PAVEMENT CL. B PG 58- 3«
1451. 0000 t 40. 0000 47. 5500 18.88%
58, 040. 00 68, 995. 05 10, 955
50 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00%
696. 48 696. 48
EROSI ON CONTROL AND PLANTI NG
51 SEEDI NG, FERTILIZI NG AND MULCHI NG
0. 3000 ha 5, 000. 0000 3, 966. 6000 -20.67%
1, 500. 00 1,189.98 -310
52 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0. 00%
0. 00 0. 00 0



DOT_RGGBO01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 28/ 1999

* % * B| D CHECK REPORT * * = TI VE: 08: 17
PS&E JOB NO: 99B010 REVI SI ON NO : BI DS OPENED ON : Jul 8 1999
CONTRACT NO: 005714 REGION NO : 2 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : 0OL1387
W LSRR 20 e 4TH BIDDER -------
TITLE : SR 20 | MCO GENERAL CONSTRUCTI ON | N¢
TW SP RI VER

BRI DGE REPLACENENT 4509 GUI DE MERI DI AN

99B010 REVI SED

PRQJECT : BR-0020(110) BELLI NGHAM WA 982269195

COUNTY(S) : OKANOGAN CONTRACTOR NUMBER : 394950
ENGR S. EST.

| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNIT/ % DI FF. /

NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.

EROSI ON CONTROL AND PLANTI NG
53 EROSI ON AND SPI LL CONTROL (ESC) LEAD

245. 0000 DAY 30. 0000 33. 4900 11.63%
7, 350. 00 8, 205. 05 855
54 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0.00%
0. 00 0. 00 0
TRAFFI C
55 CEMENT CONC. BARRI ER CURB
128. 0000 hg 45. 0000 49. 2800 9.51%
5, 760. 00 6, 307. 84 548
56 EXTRUDED CURB
29. 0000 hg 15. 0000 93. 5000 523.33%
435. 00 2,711.50 2,277
57 BEAM GUARDRAIL TYPE 1
114. 0000 hg 55. 0000 49. 8300 -9.40%
6,270. 00 5, 680. 62 -589
58 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1A
1. 0000 EACH 800. 0000 1, 430. 0000 78.75%
800. 00 1, 430. 00 630
59 BEAM GUARDRAI L FLARED TERM NAL
1. 0000 EACH 1, 800. 0000 2, 090. 0000 16.11%
1, 800. 00 2, 090. 00 290
60 PRECAST CONC. BARRIER TYPE ||
20. 0000 hg 110. 0000 88. 4400 -19.60%
2,200. 00 1, 768. 80 -431
61 TEMPORARY CONC. BARRI ER
129. 0000 hg 30. 0000 57.7500 92.50%
3,870. 00 7,449.75 3,580
62 RESETTI NG CONC. BARRI ER
33. 0000 hg 15. 0000 21.1200 40. 80%
495. 00 696. 96 202

63 CONCRETE BARRI ER TRANSI TI ON SECTI ON
3. 0000 EACH 400. 0000 699. 8800 74.97%
1, 200. 00 2,099. 64 900



DOT RGGB0O1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 28/ 1999
B * % * B| D CHECK REPORT * * = TI VE: 08: 17
PS&E JOB NO: 99B010 REVI SI ON NO : BI DS OPENED ON : Jul 8 1999
CONTRACT NO: 005714 REGI ON NO 2 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : 0OL1387
W LSRR 20 e 4TH BIDDER -------
TITLE : ?\F/{u ég R VER | MCO GENERAL CONSTRUCTI ON | N¢
BRI DGE REPL ACENENT 4509 GUI DE MERI DI AN
99B010 REVI SED
PROJECT BR- 0020( 110) BELLI NGHAM WA 982269195
COUNTY(S)  : OKANOGAN CONTRACTOR NUMBER : 394950
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
64 FLEXI BLE GUI DE POST
12. 0000 EACH 30. 0000 26. 4000 -12.00%
360. 00 316. 80 -43
65 PAINT STRI PE
1760. 0000 w 0. 4000 2.2000 450. 00%
704. 00 3,872.00 3, 168
66 PAI NTED STOP BAR
20. 0000 w 1. 2500 33.0000 2,540.00%
25. 00 660. 00 635
67 PERMANENT SI GNI NG
L.S. 57.14%
2, 450. 00 3, 849. 99 1, 400
68  TEMPORARY SI GNAL/|LLUM NATI ON SYSTEM
L.S. 50. 00%
33, 000. 00 49, 500. 00 16, 500
69 CONDUI T PIPE 78 MM DI AM
263. 0000 w 55. 0000 79. 2000 44.00%
14, 465. 00 20, 829. 60 6, 365
70 PORTABLE CHANGEABLE MESSAGE S| GN
2.0000 EACH 1, 500. 0000 4, 950. 0000 230.00%
3, 000. 00 9, 900. 00 6, 900
71 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
400. 0000 HR 7.5000 6. 6000 -12.00%
3, 000. 00 2, 640. 00 -360
72 TYPE |11 BARRI CADE
6. 0000 EACH 250. 0000 99. 0000 -60.40%
1, 500. 00 594. 00 -906
73 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -63.33%
1, 500. 00 550. 00 -950
74 TRAFFI C CONTROL LABOR
1500. 0000 HR 30. 0000 31. 6200 5.40%
45, 000. 00 47, 430. 00 2,430



DOT RGGB0O1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 28/ 1999
B * % * B| D CHECK REPORT * * = TI VE: 08: 17
PS&E JOB NO: 99B010 REVI SI ON NO : BI DS OPENED ON : Jul 8 1999
CONTRACT NO: 005714 REGI ON NO AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : 0OL1387
W LSRR 20 e 4TH BIDDER -------
TITLE : ?\F/{u ég R VER | MCO GENERAL CONSTRUCTI ON | N¢
BRI DGE REPL ACENENT 4509 GUI DE MERI DI AN
99B010 REVI SED
PROJECT . BR 0020(110) BELLI NGHAM WA 982269195
COUNTY(S)  : OKANOGAN CONTRACTOR NUMBER : 394950
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
75 TRAFFI C CONTROL VEHI CLE
125. 0000 DAY 40. 0000 33. 0000 -17.50%
5, 000. 00 4,125.00 -875
76 TRAFFI C CONTROL SUPERVI SOR
1000. 0000 HR 35. 0000 35. 2000 0.57%
35, 000. 00 35, 200. 00 200
77 CONSTRUCTI ON SI GNS CLASS A
41. 0000 e 65. 0000 4,950. 0000 7,515.38%
2, 665. 00 202, 950. 00 200, 285
OTHER | TEMS
78 GRAVEL BACKFILL FOR DRAI N
18. 0000 s 18. 0000 58. 1100 222.83%
324.00 1, 045. 98 722
79 STRUCTURE SURVEY! NG
L.S. 70.87%
8, 000. 00 13, 669. 92 5,670
80 MONUMENT CASE, COVER, AND Pl Pt
4. 0000 EACH 200. 0000 1, 100. 0000 450. 00%
800. 00 4, 400. 00 3, 600
81 FORCE ACCOUNT EROSI ON CONTROL | TEMS
EST. 0. 00%
15, 000. 00 15, 000. 00
82 FORCE ACCOUNT TEMPORARY PUMPI NG
EST. 0. 00%
8, 000. 00 8, 000. 00
83 FORCE ACCOUNT SI GN RELOCATI ON
EST. 0. 00%
15, 000. 00 15, 000. 00
84 SHORI NG OR EXTRA EXCAVATI ON CLASS B
78. 0000 e 35. 0000 70.5100 101. 46%
2, 730. 00 5,499.78 2,770
85 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00%
1.00 1.00



DOT_RGGBO01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 28/ 1999

* % * B| D CHECK REPORT * * = TI VE: 08: 17
PS&E JOB NO: 99B010 REVI SI ON NO : BI DS OPENED ON : Jul 8 1999
CONTRACT NO: 005714 REGION NO : 2 AWARDED ON :

VERSI ON NO : 2 WORK ORDER# : 0OL1387

W LSRR 20 e 4TH BIDDER -------

TITLE : SR 20 | MCO GENERAL CONSTRUCTI ON | N¢
TW SP RI VER

BRI DGE REPLACENENT 4509 GUI DE MERI DI AN

99B010 REVI SED

PROJECT . BR 0020(110) BELLI NGHAM WA 982269195
COUNTY(S)  : OKANOGAN CONTRACTOR NUMBER : 394950
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
86 CREDI T/ DEBI TS - M NOR CHANGES
CALC 0.00%
-2.00 -2.00
87 CONSTRUCTI ON GEOTEXTI LE
250. 0000 m 3.5000 10. 5200 200.57%
875. 00 2, 630. 00 1,755
88 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
202. 0000 w 12. 0000 13. 1500 9.58%
2,424.00 2, 656. 30 232
89 SPILL PREVENTI ON PLAN
L.S. 10.00%
2, 500. 00 2,750. 00 250
90 ROADSI DE CLEANUP
EST. 0.00%
15, 000. 00 15, 000. 00

CONTRACT TOTAL $1, 964, 433. 27 $2, 299, 671. 40 17.07%



